CLIENT: REVIEW: DATE:
CRBC 0 27/02/2025
PROJECT: WRITTEN BY:
The Project of the New Port of Caio in Cabinda
1016 - Public Service Building
N° PROCESS: CHECKED:
211079
PHASE:
EXECUTION PROJECT
ESPECIALITY:
ARCHITECTURE
ltem Assignment Unit Quantity Toi&!:zn)ce
NOTE: The work to be carried out is defined in the project, including the works and
quantities map, descriptive and justifying documents and drawings. Once the contract
has been awarded and before the defined work begins, the contractor must carry out the
preparatory work that should underpin his preparation and approach to the work. The
statement of works and quantities does not in itself constitute an exhaustive description of
the conditions under which the supplies and works are to be carried out.
1 - SHIPYARD AND SAFETY PLAN
1.1 Shipyard
1.1.1 |Erection, construction, maintenance, dismantling and demolition of the construction site, vg 1,00
complying with the requirements relating to occupational health and safety, re-
establishment of all the easements and rights of way that need to be executed,
implementation of the PPGRCD, development and implementation of the Health and
Safety Plan, preparation of the Final Screens and User Manuals for the various specialities,
as well as the construction of accesses fo the site and ifs internal easements, in
accordance with the legislation in force, including all the facilities, equipment and
infrastructures needed to support and carry out the contract, scaffolding, temporary roofs,
identification panels, fencing of the site, mobilisation of equipment to carry out the work,
final cleaning of the site within the intervention limits, as well as all the necessary work and
materials.
1.2 Final Designs
1.2.1 |Execution and supply to the Owner of the Work, the final drawings of the work in digital vg 1,00
format.
2 - DEMOLITIONS / REMOVALS
CONSTRUGOES
3 - MASONRY
3.1 Exterior Walls
3.1.1 |Supply and construction of a 40x20x20cm hollow concrete block wall, Iaid with cement m? 817,41
and sand mortar at a ratio of 1:4, including cement and sand mortar at a ratio of 1:4,
concrete lintels and all the work necessary for a good finish.
4 - PLASTERED
4.1 Exterior Walls
4.1.1 |Fornecimento e execucdo de salpisco, embogo e reboco em paredes exteriores com m? 889,62
argamassa de cimento e areia ao frago de 1:4, acabamento areado fino, Incluindo rede
de fibra de vidro na transicdo alvenaria/betdo, remates e todos trabalhos necessdrios a
um bom acabamento.
4.2 Interior Walls
4.2.1 |Supply and execution of splashing, plastering and rendering of interior walls with cement m? 1192,38
and sand mortar at a ratio of 1:4, tinned finish, including fibreglass mesh at the
masonry/concrete fransition, finishes and all work necessary for a good finish.PARO1
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4.3
4.3.1

5.2
5.2.1

522

6.2
6.1

6.3
6.3.1

6.3.2

6.3.3

7.1

7.2

8.1

Ceilings

Supply and execution of splashing, plastering and rendering of ceilings with cement and
sand mortar to a ratio of 1:4, fine sanded finish, including fibreglass mesh at the
masonry/concrete transition, finishes and all work necessary for a good finish.

- FLOORS / FILLINGS
Flooring

Supply and installation of a 1:3 cement-sand screed fo regularise the interior floor, 20mm
thick, for subsequent finishing, including finishes and joints, as well as all the work necessary
for a good finish.

Covers

Supply and installation of a 30mm-thick lightweight concrete formwork layer to form a 2%
slope, including finishes and joints, as well as all the work required for a good finish.

Supply and installation of cement and sand levelling mortar to a thickness of 1:2.5, 30mm
thick, including finishes, joints and all work necessary for a good finish.

- WATERPROOFING / INSULATION
Pavimentos

Supply and application of 2mm thick polymeric cementitious waterproofing mortar,
including all work necessary for a good finish. (NOTE - The waterproofing should extend
30cm vertically along the wall).

Supply and application of a layer of cement paste for adhesion, on a concrete slab,
including all work necessary for a good finish.

Exterior Walls

Supply and application of a layer of extruded polystyrene board insulation 120 mm/75,
mm thick, including all the work necessary for a good finish.

Supply and application of adhesive for fixing studs, including all work necessary for a good
finish.

Supply and application of 6mm-thick plastic adhesive putty, with alkaline fibreglass mesh
affixed in the middle, flexible, water-resistant putty with a brushed finish, including all work
necessary for a good finish.

Canopies and roofs

Supply and application of insulation in 80mm thick extruded polystylene sheets, including
all work necessary for a good finish. (NOTE - The waterproofing should extend 30cm
vertically down the wall).

Supply and application of roof waterproofing with 0.4mm thick polyethylene film,
including all work necessary for a good finish. (NOTE - The waterproofing should extend
30cm vertically down the wall).

Supply and application of roof waterproofing using a 4mm thick roll of polyester asphalt
fabric, including all the work necessary for a good finish. (NOTE - The waterproofing should
extend 30cm vertically along the wall).

- CEILING

Supply and installation of a false ceiling in 12mm thick plasterboard, based on a metal
profile structure, including all the work necessary for a good finish. TEC.01

Supply and installation of false ceiling Interior false ceiling in aluminium alloy sheet (PVC)
2.5 mm thick fixed with self-tapping screws to light steel beams (double layer), including all
work necessary for a good finish. TEC.02

- COVERINGS

Supply and application of a cover in double glazed tempered smoked glass with a
thickness of 4+10+4mm, argon gas inside, UV fransmission 20%, thermal fransmittance
coefficient U 0.60w/m2k, including all necessary work for a perfect finish.
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12.1.1

- COATINGS
Flooring

Supply and installation of 10mm thick porcelain interior flooring laid with fine cement
mortar dry to a 1:3 ratfio, 20mm thick, including all the work necessary for a good finish.
PAVO1

Supply and application Asphalt pavement, including all the work necessary for a good
finish. PAVO3

Supply and installation of non-slip porcelain interior flooring, 10 mm thick, laid with fine dry
cement mortar at a 1:3 ratio, 20 mm thick, including all necessary work for a good finish.
PAV02

Supply and installation of concrete paving slabs, 45cmx45cm, on a flat slab with
mechanical protection and a layer of cement mortar carried out on site, to the tune of 1:6
with a slope of 1% to 5% (see hydraulic project), including all the work necessary for a
good finish. PAVO7

Walls

Supply and application of interior wall cladding with 10 mm thick tiles, applied on 1:1
white cement mortar with 4 mm thickness and 20% water content, cement paste bonding
layer, including all work necessary for a good finish. PAR02

- PAINTINGS
Interior Walls

Supply and application of paint on interior walls, including cleaning and all work
necessary for a perfect finish. PARO1

Exterior Walls

Supply and application of exterior wall paint, including cleaning and all work necessary for
a good finish. PARO3

Supply and application of exterior wall paint, including cleaning and all work necessary for
a good finish. PARO4

Ceilings

Supply and application of false ceiling paint with one coat of primer and two coats of
paint, including cleaning and all work necessary for a good finish. TEC 01

Metal railings

Supply and application of protection and painting of stair railings, metal railings on the
terrace and metal structure of the roof in galvanized steel, with the following protection
scheme: Application of the primer, and after surface preparation, application of a coat of
Zinc Epoxy primer WA 7000, N/Ref® L 10, with a thickness between 50 and 70pum,
application a coat of Micacium Iron Oxide Epoxy primer N/Ref? L 14, with a thickness of
80um, finished with a coat of acrylic polyurethane enamel cured with aliphatic
isocyanates NEUCETOP PA 141, N/Ref? 022, with a thickness of 60um, including cleaning
and all the necessary work for a perfect finish.

- FOOTERS

Supply and installation of 8mm high, Smm thick ceramic skirting boards, including all work
necessary for a perfect finish. ROD 01

- PVC AND STEEL CASINGS
Window openings

Supply and installation of window opening with four sliding leaves, consisting of 2.8mm
thick UPVC/PVC frame and profiles and 4+10+4mm thick transparent tempered glass,
argon gas inside, UV fransmission < 20%, heat transfer coefficient U < 0.60 w/m2k, including
hardware and all the necessary work for a good finish.

JAO1 (5.30 x 1.00)
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Supply and installation of window opening with two sliding leaves, consisting of frame and
profiles in aluminum with 2.8mm thickness and smoked transparent tempered double glass
with 4+10+4mm thickness, argon gas inside, UV transmission < 20%, heat transfer coefficient
U <0.60 w/m2k, including hardware and all necessary work for a good finish.

JAO2 (2,60 x 1.20) Un 1,00

Supply and installation of window opening with four sweeping leaves, consisting of frame
and profiles in aluminum with 2.8mm thickness and smoked fransparent tempered double
glass with 4+10+4mm thickness, argon gas inside, UV transmission < 20%, heat transfer
coefficient U < 0.60 w/m2k, including hardware and all necessary work for a good finish.

JAO3 (5.20 x 1.60) un 1,00

Supply and installation of window opening with four sweeping leaves and one fixed one,
consisting of 2.8mm thick aluminum frame and profiles and 4+10+4mm thick transparent
tempered double glass, argon gas inside, UV fransmission < 20%, heat fransfer coefficient U
<0.60 w/m2k, including hardware and all the necessary work for a good finish.

JAO4 (6.50 x 1.60) un 3,00

Supply and installation of window opening with two guillotine leaves, consisting of 2.8mm
thick aluminum frame and profiles and smoked transparent tempered double glass with
4+10+4mm thickness, argon gas inside, UV fransmission < 20%, heat fransfer coefficient U <
0.60 w/m2k, including hardware and all necessary work for a good finish.

JAO5 (1,30 x 1.85) Un 6,00

Supply and installation of window opening with four tilting leaves, consisting of 2.8mm thick
aluminum frame and profiles and smoked transparent tempered double glass with
4+10+4mm thickness, argon gas inside, UV transmission < 20%, heat transfer coefficient U <
0.60 w/m2k, including hardware and all the necessary work for a good finish.

JAOS (5.30x 0.60) un 1,00

JAO7 (6.50 x 0.60) un 1,00

Supply and installation of window opening with two sliding leaves and one fixed one,
consisting of frame and profiles in aluminum with 2.8mm thickness and smoked transparent
tempered double glass with 4+10+4mm thickness, argon gas inside, UV transmission < 20%,
heat transfer coefficient U < 0.60 w/m2k, including hardware and all the necessary work
for a good finish.

JAO8 (4.50 x 1.00) un 1,00

Supply and installation of window opening with ten leaves of tilting windows, consisting of
frame and profiles in aluminum with 2.8mm thickness and smoked fransparent fempered
double glass with 4+10+4mm thickness, argon gas inside, UV transmission < 20%, heat
fransfer coefficient U < 0.60 w/m2k, including hardware and all the necessary work for a
good finish.

JAO? (6.50 x 0.80) un 5,00
Supply and installation of window opening with a filting leaf and a fixed leaf, consisting of
2.8mm thick aluminium frame and profiles and smoked transparent tempered double
glass with 4+10+4mm thickness, argon gas inside, UV fransmission < 20%, heat fransfer
coefficient U< 0.60 w/m2k, including hardware and all the necessary work for a good
finish.

JA10 (0.60 x 1.00) un 1,00
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Door Openings and Partitions

Supply and installation of door openings with two opening leaves, four fixed leaves and
eight fixed flags consisting of a 2.8mm thick UPVC / PVC frame and profiles, including
hardware and all the necessary work for a good finish.

PAOT (6.48 x 5.00)

Supply and installation of door and window openings, door with two leaves, window with
two sweeping leaves and two fixed ones composed of frame and UPVC/PVC profiles with
2.8mm thickness, including hardware and all necessary work for a good finish.

PAO2 (6.50 x 2.50)

Supply and installation of doors and windows, door with two sweeping leaves, window with
two sweeping leaves and one fixed, consisting of frame and UPVC/PVC profiles with
2.8mm thickness, including hardware and all the necessary work for a good finish.

PAO3 (4.50 x 2.50)

Supply and installation of door opening with two sweeping leaves, consisting of 2.8mm
thick UPVC / PVC frame and profiles, including hardware and all the necessary work for a
good finish.

PAO4 (1.50 x 2.50)

Supply and installation of a partition panel with four fixed leaves made of a frame and
UPVC/PVC profiles with a thickness of 2.8mm, including hardware and all necessary work
for a good finish.

DIVO1 (3.85 x 3.20)

Supply and installation of partition in panel with three fixed leaves composed of frame
and UPVC/PVC profiles with 2.8mm thickness, including hardware and all necessary work
for a good finish.

DIV02 (2.95 x 3.20)

Supply and installation of a panel partition with a sweeping sheet and fixed sheet
composed of a 2.8mm thick UPVC / PVC frame and profiles, including hardware and all
the necessary work for a good finish.

DIVO3 (5.25 x 3.20)

Supply and installation of partition with seven fixed leaves and a sweeping sheet,
consisting of a frame and 2.8 mm thick UPVC/PVC profiles, including hardware and all the
necessary work for a good finish.

VA4 (7.30 x 3.20)

Supply and installation of partition with five fixed leaves and a sweeping sheet, consisting
of a frame and 2.8 mm thick UPVC/PVC profiles, including hardware and all the necessary
work for a good finish.

VAOS (6.50 x 3.20)

Supply and installation of a partition with five fixed panels and one sliding panel, consisting
of a frame and 2.8 mm thick UPVC/PVC profiles, including hardware and all necessary
work for a good finish.

VA0S (2.95 x 3.20)

Supply and installation of a partition with five fixed leaves and two sweeping sheets,
consisting of a frame and 2.8 mm thick UPVC/PVC profiles, including hardware and all the
necessary work for a good finish.

VAO7 (2.95 x 3.20)
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15

- CARPENTRY AND WARDROBES
Door openings

Supply and installation of single-leaf sweep doors, consisting of a solid wood frame and a
phenolic panelled leaf, including fittings and all work necessary for a good finish.

PCO1 (1.00x 2.10)

Supply and installation of single-leaf sliding doors, comprising solid wood frame and
phenolic panel leaf, including fittings and all work necessary for a good finish.

PCO1 (1.00 x 2.10)
- STEEL DOORS
Door openings

Supply and installation of HORMANN D45 single-leaf doors, 45mm thick, with acoustic
coating, including fittings and all work necessary for a good finish.

PS 01 (1.20 x 2.50)
PS 02 (1.20x2.10)
PS 03 (1.00x2.10)

Supply and installation of HORMANN D45 doors with two sweep leaves, 45mm thick, with
acoustic lining, including hardware and all work necessary for a good finish.

PS 04 (1.50 x 2.50)

Supply and installation of HORMANN D45 doors with two sweep leaves, fire door with
sweep leaf in 1.5mm thick galvanized steel sheet, Fire Door (El -C) Resistant 30 minutes,
including fittings and all work necessary for a good finish.

PS 05 (1.50 x 2.10)
- EQUIPMENT AND ACCESSORIES

Supply and installation of a washbasin tap, including all work for a perfect finish. EqO1

Supply and installation of a white ceramic washbasin, including fixing accessories and all
the work required for a perfect finish. EQ03

Supply and installation of a white ceramic toilet, including all the work required for a
perfect finish. Eq04

Supply and installation of a white ceramic urinal, including all the work required for a
perfect finish. Eq05

Supply and installation of 12mm thick phenolic panel partitions in RAL 0741 Grey with a
density of more than 1.35 g/cm (see technical sheet), including accessories and all the
necessary work for a good finish.. Eq06

Eq06 (7.00 x 1.90)

Eq06 (5.30 x 0.90)

Eq06 (1.65x 1.90)

Eq06 (0.95x 1.90)

Supply and assembly of urinal separator in phenolic panels and all the work necessary for
a good finish. Eq07

Eq07 (0.60 x 1.00)
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Supply and installation of 80x60cm mirror, including fixing accessories and all work for a

perfect finish. E0O8 un 9.00
Supply and installation of marble worktop (dimensions according architeture drawing),

including drilling for washbasin, fixings and all work for a perfect finish. EQ09 Un 4,00
Supply and installation of a kitchen tap, including all works for a perfect finish. Eq11 un 400
Supply and installation of a toilet for PMR sanitary installations, including all works for a

perfect finish. Eq12 un 1,00
Supply and installation of a stainless steel support bar for PMR sanitary facilities, including

all works for a perfect finish. Eq13 un 4,00
Supply and installation of a stainless steel support bar for PMR sanitary facilities, including

all works for a perfect finish. Eq14 un 2,00
Supply and installation of a ceramic washbasin for PMR sanitary facilities, including all

works for a perfect finish. Eq15 un 1,00
Supply and assembly of stainless steel support bar for PMR sanitary facilities, including all

work for a perfect finish. Eq17 un 2,00

Supply and installation of an integrated cupboard with doors in medium-density
fibreboard as the main material, veneer surface coating with a high-quality varnish finish, un 4.00
including all the work required for a perfect finish. Eq19 '

Supply and installation of an integrated bench, with medium-density fibreboard as the

main material, PVC veneer surface coating, including all work to ensure a perfect finish. un 400
Eq20

Supply and installation of stainless steel sink with 2 sinks, including all work for a perfect

finish. Eg21 un 4,00
Supply and installation of a space-saving siphon for 2 sinks, including all work for a perfect

finish. Eq22 un 4,00
Supply and application of roller door with cover, including all work for a perfect finish.

Eq23 un 13,00
Supply and installation of floor joists and joist holders, including all work for a perfect finish.

Eq24 un 13,00
Supply and installation of 5l stainless steel rubbish bin with lid, including all work for a

perfect finish. Eq25 un 18,00
Supply and installation of a dishwasher, including all works for a perfect finish. Eq26 Un 400
Supply and installation of a fridge with an integrated freezer compartment, including all

works for a perfect finish. Eq27 un 4,00
Supply and installation of a liquid soap dispenser, including fixing accessories and all work

for a perfect finish. Eq28 un 11,00
Supply and installation of an automatic stainless steel hand dryer, including all work for a un 12,00

perfect finish. Eq30
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- FURNITURE

Supply and placement of an office desk with built-in drawer unit, including assembly and
all the work necessary for proper operation.

Supply and placement of a two-seater armchair, including all the work necessary for a
proper functioning.

Supply and installation of office chair, including assembly and all work necessary for
proper functioning.

Supply and placement of a service desk with an attendant seat, including assembly and
all the work necessary for a proper operation.

Supply and placement of a five-seater seat, including all the work necessary for a proper
functioning.

Supply and placement of a set of cabinets, including all the work necessary for a proper
operation.

Supply and placement of a set of commercial partners, including all the work necessary
for a proper operation.

Supply and placement of a circular coffee table, including assembly and all the work
necessary for proper operation.

Supply and placement of a set of circular tables with four chairs for the restaurant,
including assembly and all the work necessary for a proper operation.

Supply and placement of a set of circular tables with three chairs for the restaurant,
including assembly and all the work necessary for a proper functioning.

Supply and placement of a set of square tables with chairs for the restaurant, including
assembly and all the work necessary for a proper functioning.

- MISCELLANEOUS
stair railings

Supply and installation of stair railings with handrails in 50x20mm flat galvanised steel tubes
and 20x20mm props, including fixing accessories and all work necessary for a good finish.

Bodyguards

Supply and installation of guardrails for ramps and terrace in 50x50mm galvanized steel
pipes and 20x20mm props, including fixing accessories and all the necessary work for a
good finish.

Stonework

Supply and installation of thresholds and window sills using cement mortar to a thickness of
1:2 20mm, window sills inclined outwards by 4%, including all work necessary for a good
finish.

PEIO1
SOLO1

Supply and installation of wall cladding on platbands using cement mortar to a thickness
of 1:2, 80mm thick with a slope of 4% outwards, including all work necessary for a good
finish.
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