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NOTE: The work to be carried out is defined in the project, which includes the statement of works and
quantities, descriptive and justifying documents and drawings. Once the contract has been awarded
and before the defined work begins, the confractor must carry out the preparatory work that should
underpin his preparation and approach to the work. The statement of works and quantities does not in
itself constitute an exhaustive description of the conditions under which the supplies and works are to be
carried out.
1 SITE AND SAFETY PLAN
1.1 Shipyard
1.1.1  |Assembly, construction, maintenance, dismantling and demolition of the Shipyard, complying with the vg 1,00
requirements relating to Safety, Hygiene and Health at work, re-establishment of all the easements and
servitudes that need to be executed, implementation of the PPGRCD, development and
implementation of the Safety and Health Plan, preparation of Final Screens and User Manuals for the
various specialties, as well as the construction of accesses to the site and its internal easements, in
accordance with the legislation in force, including all the facilities, equipment and infrastructures
needed to support and carry out the contract, scaffolding, temporary roofs, identification panels,
fencing of the site, mobilization of equipment to carry out the work, final cleaning of the site within the
intervention limits, as well as all the necessary work and materials.
1.2  |Final Screenshots
1.2.1 |Execution and supply to the Owner of the Work, the final screens of the work in digital format. vg 1,00
3 - CONSTRUCTION
3.1 Paredes Exteriores
Supply and construction of a 40x20x20cm hollow concrete block wall, laid with cement and sand m? 380,12
311 mortar at aratio of 1:4, including cement and sand mortar at a ratio of 1:3, concrete lintels and all the
" |work necessary for a good finish.
3.2 Interior Walls
Supply and construction of a 40x20x15cm hollow concrete block wall, laid with cement and sand m? 338,41
391 mortar at a ratio of 1:4, including cement and sand mortar at a ratio of 1:3, concrete lintels and all the
- work necessary for a good finish.
4 - REBOOTS
4.1 Exterior Walls
4.1.1 |Supply and execution of splashing, plastering and rendering on exterior walls with cement mortar 1:3, 9 m? 380,12
mm thick, 6 mm thick cement mortar 1:2.5, well leveled, finishes and all work necessary for a good finish.
4.2 |Interior Walls
4.2.1 |Supply and execution of splashing, plastering and rendering on interior walls on two sides, 1:2 cement m?2 562,51
mortar 6 mm thick, well plastered, 1:3 cement mortar 9 mm thick, including fiberglass mesh at the
masonry/concrete transition, finishes and all work necessary for a good finish.
4.3 Ceilings
4.3.1 |Supply and execution of splashing, plastering and plastering of ceilings with well-plastered cement m? 323,04
mortar
5mm thick 1:3 cement mortar, including finishes and all work necessary for a good finish.
5 - PAVEMENTS / FILLINGS
5.1 Floors
5.1.1 |Supply and installation of a 1:3 cement-sand screed to regularize the interior floor, 20mm thick, for m?2 337.35
subsequent finishing, including finishes and joints, as well as all the work necessary for a good finish.
5.2 |Roofs
5.2.1 |Supply and installation of a 30mm-thick lightweight concrete formwork layer to form a 2% slope, m? 180,87
including finishes and joints, as well as all the work necessary for a good finish.
5.2.2 |Supply and installation of cement and sand levelling mortar to a thickness of 1:2.5, 30mm thick, m? 180,87
including finishes and joints, as well as all the work necessary for a good finish.
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- WATERPROOFING / INSULATION
Floors

Supply and application of 2mm thick polymeric cementitious waterproofing mortar, including all work
necessary for a good finish. (NOTE - The waterproofing should extend 30cm vertically along the wall).

Supply and application of a layer of cement paste for adhesion, on a concrete slab, including all work
necessary for a good finish.

Exterior Walls

Supply and application of a layer of extruded polystyrene board insulation 120 mm/75, mm thick,
including all the work necessary for a good finish.

Supply and application of adhesive for fixing studs, including all work necessary for a good finish.

Supply and application of 6mme-thick plastic adhesive putty, with alkaline fiberglass mesh affixed in the
middle, flexible, water-resistant putty, with a brushed finish, including all work necessary for a good finish.

Flaps and roof

Supply and application of insulation in 80mm thick extruded polystylene sheets, including all work
necessary for a good finish. (NOTE - The waterproofing should extend 30cm vertically down the wall).

Supply and application of roof waterproofing with 0.4mm thick polyethylene film, including all work
necessary for a good finish. (NOTE - The waterproofing should extend 30cm vertically down the wall).

Supply and application of roof waterproofing using a 4mm thick roll of polyester asphalt fabric,
including all the work necessary for a good finish. (NOTE - The waterproofing should extend 30cm
vertically along the wall).

- ROOFING

Supply and installation of 12 mm thick ornamental plasterboard with self-tapping screws, opening filled
with filler
light steel beams (double layer), including all work necessary for a good finish. TEC.01

Supply and installation of 0.65mm thick zinc sheet metal ruff, including bending, folding and fixing, and
all work necessary for a good finish.
- COVERINGS

Execution of a reinforced concrete slab roof, including fixing accessories and all the work necessary for
a perfect finish.

Supply and installation of 0.65mm thick zinc sheet metal ruff, including bending, folding and fixing, and
all work necessary for a good finish.

- ROOFING
Floors

Supply and laying of 10mm thick porcelain tiles on the floor, including all work necessary for a good
finish. PAVO1

Supply and laying of 10mm thick non-slip porcelain tiles on the floor, including all the work necessary for
a good finish. PAV02

Supply and laying of 10 mm thick porcelain tiles on the floor, including all work necessary for a good
finish. PAVO3

Supply and laying of 12 mm thick non-slip ceramic files on the floor, including all work necessary for a
good finish. PAV06

Walls
Supply and laying of 5 mm thick files on interior walls, including all work necessary for a good finish. PAR
02

- PAINTING
Exterior Walls

Supply and application of paint on exterior walls, including cleaning and all work necessary for a
perfect finish. PARO1

Interior Walls

Supply and application of interior wall paint, including cleaning and all work necessary for a good
finish. PARO2

Ceilings

Supply and application of false ceiling paint with one coat of primer and two coats of paint, including
cleaning and all work necessary for a good finish. TEC 01

- DOORS

Supply and installation of veneered ceramic skirting 8mm high and 5mm thick, including all work
necessary for a perfect finish. ROD 01

Mod_APR_05_00 29/01/2025

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

ml

337,35

337,35

68,86

68,86
68,86

180,87

180,87

180,87

249,59

73,45

180,87

66,82

118,31

84,05

100,61

12,81

153,05

380,12

409,46

249,59

153,04

2 de4




12.1
12.1.1

12.1.2

12.1.2.1
12.1.2.2

12.1.3

12.1.4

12.1.5

13

13.1
13.1.1

13.1.2

141
14.1.1

14.1.1.1
14.1.1.2

14.1.2

14.1.2.1

- BOXING WINDOWS

NOTE - For the purposes of measurement, the supply and installation of ready-made, finished and
functioning openings is considered to be included in each paragraph, including the execution of the
opening in accordance with the project drawings, its installation, as well as the application of fittings
and glazing, its finishing and final adjustment, being delivered in perfect working order, finish and
cleanliness.

Window openings

Supply and installation of an opening window with four hinged leaves and two fixed leaves, comprising
a frame and PVC profiles 2.8 mm thick. Movable and fixed PVC and STEEL frame with a minimum
thickness of 2.8 mm. Double-glazed transparent tempered glass 4+10+4mm thick, argon gas inside, 20%
UV transmission, thermal transfer coefficient U 0.60 w/m2k, including fittings and all work necessary for a
good finish. And in accordance with the drawings. JA01 (2.10x2.70m)

Supply and installation of a four-sash window, comprising a frame and UPVC/PVC profiles 2.8 mm thick.
Movable and fixed PVC and STEEL frames with a minimum thickness of 2.8 mm. 4+10+4 mm thick double
tempered fransparent smoked glass, argon gas inside, 20% UV fransmission, thermal transfer coefficient
U 0.60 w/m2k.

Smooth white finish, including fittings and all work necessary for a good finish. And in accordance with
the drawings

JA 02 (3.40x0.60m. )

JA 03 (3.00x0.60m )

Supply and installation of a five-leaf filting window with 2.8 mm thick UPVC/PVC frame and profiles.
Movable and fixed PVC and STEEL frame with a minimum thickness of 2.8 mm. Tinted transparent
double tempered glass 4+10+4mm thick, argon gas inside, 20% UV transmission, thermal transfer
coefficient U 0.60 w/m2k. Smooth white finish, including fittings and all work necessary for a good finish.
And in accordance with the drawings. JA 04 (4.20x0.60m)

Supply and installation of an opening window with four casement leaves and nine fixed leaves, made
up of a 2.8 mm thick PVC/PVC frame and profiles. Movable and fixed frames in PVC and STEEL with a
minimum thickness of 2.8 mm. 4+10+4mm thick double tempered transparent tinted glass, argon gas
inside, 20% UV transmission, thermal transfer coefficient U 0.60 w/m2k

Smooth white finish, including fittings and all work necessary for a good finish. And in accordance with
the drawings. JA 05 (2.10mx6.30m)

Supply and installation of a twenty-two pane fixed window with 2.8 mm thick UPVC/PVC frame and
profiles. Movable and fixed PVC and STEEL frame with a minimum thickness of 2.8 mm, V4+10+4mm
thick, double tempered fransparent smoked glass, argon gas inside, 20% UV fransmission, thermal
fransfer coefficient U 0.60 w/m2k. Smooth white finish, including fittings and all work necessary for a
good finish. And in accordance with the drawings. JA 06 ( 2.64x6.30m)

- CARPENTRY WINDOWS

NOTE - For the purposes of measurement, the supply and installation of ready-made, finished and
functioning openings is considered to be included in each paragraph, including the execution of the
opening in accordance with the project drawings, its installation, as well as the application of fittings
and glazing, its finishing and final adjustment, being delivered in perfect working order, finish and
cleanliness.

Door openings

Supply and installation of single-leaf sliding door with solid wood frame and phenolic panel leaf. Frame
in solid wood. Lightened door leaf in FUNDERMAX COMPACT phenolic panels 3 mm thick on each side,
interior in 40 mm thick extruded polystyrene. Finished in RAL 9010 medium gloss lacquer, including fittings
and all the work necessary for a good finish. And in accordance with the drawings. PC 01 (0.90x2.10m.)

Supply and installation of single-leaf doorway with solid wood frame and phenolic panel leaf. Solid
wood frame. Lightened door leaf in FUNDERMAX COMPACT phenolic panels 3 mm thick on each side,
interior in 40 mm thick extruded polystyrene, finished in RAL 9010 medium gloss lacquer, including fittings
and all work necessary for a good finish. And in accordance with the drawings. PC 02 (0.80x2.10m.)

- SERRAL SHEETS
Door openings

Supply and installation of “Hormann” doors with two 45mm thick sweep leaves, 1.5mm thick steel sheet
on both sides, ref. D45, comprising system steel profiles, including automatic lifting mechanism, fittings
and all work necessary for a good finish.

PS O1 (1.20x2.10m)
PS 02 (1.27x2.10m)

Supply and installation of “Hormann” doors with a 45mm thick sweep leaf, 1.5mm thick steel sheet on
both sides, ref. D45, comprising system steel profiles, including automatic liffing mechanism, fittings and
all work necessary for a good finish.

PS 03 (1.00x2.10m)
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- EQUIPMENT AND ACCESSORIES
Supply and installation of faucet for washbasin and all work necessary for a good finish. EQO1
Supply and installation of shower and all work necessary for a good finish. Eq02

Supply of work table with 6 office seats including chairs.

Supply and installation of a white ceramic toilet and all the work necessary for a good finish. Eq04

Supply and installation of a white ceramic urinal and all the work required for a good finish. EQO5

Supply and assembly of plastic partitioning for bathrooms equipped with toilet paper box and all the
work necessary for a good finish. Eq06

1.2.70x1.90m
2_1.54x1.90m.

3_2.20x1.90m.
4_1.88x1.90m.
5_1.82x1.90m.
Supply and assembly of plastic urinal separator and all work necessary for a good finish. Eq07

Supply and application of mirror and all work necessary for a good finish. EGO8

Supply and installation of toilets for PMR sanitary installations and all the work required for a good finish.
Eq12

Supply and installation of stainless steel support bars for PMR bathrooms and all the work necessary for a
good finish. Eq13

Supply and assembly of stainless steel support bars for PMR toilets and all the work required for a good
finish. Eq14

Supply and installation of a ceramic washbasin for PMR sanitary facilities and all the work necessary for
a good finish. Eq15

Supply and assembly of stainless steel support bars for PMR toilets and all work necessary for a good
finish. Eq17

Supply and installation of space-saving siphon for 2 washbasins and all work necessary for a good finish.
Eg22
Supply and installation of toilet roll holder with lid. and all work necessary for a good finish. Eq23

Supply of toilet brush and floor-mounted toilet brush holder. Eq24
Supply of 5L stainless steel waste garbage can with lid. Eq25
Supply of liquid soap dispenser application. Eq28

Supply of paper towel dispenser application. Eq29
Supply of stainless steel automatic hand dryer application. Eg30

- FURNITURE

Supply of work table with 2 office seats including chairs.
Supply of work table with 4 office seats including chairs.
Supply of work table with 6 office seats including chairs.
Supply of work table with 7 office seats including chairs.
Supply of 3-seater sofa.

Supply of side table (center)

Supply of filing cabinets

Supply of plastic cacifers for Balneario. Eq18

- MISCELLANEOUS
Guards

Supply and installation of a 0.90 m high handrail in brushed stainless steel fubes and a 30 x 30 mm
brushed stainless steel flat bar (upstream), including fixing accessories and all work necessary for a good
finish. And in accordance with the drawings.

Staircase _GUARD 01
Ramp _GUARD 02
Guard _GUARD 03

Stonework

Supply and installation of marble countertops. Including all work necessary for a good finish. EQ 09
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