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Item Unid. Quant.
Preço Total 

(AKZ)

1
1.1

1.1.1 vg 1,00

1.2

1.2.1 vg 1,00

3

3.1

3.1.1

m² 380,12

3.2

3.2.1

m² 338,41

4

4.1

4.1.1 m² 380,12

4.2

4.2.1 m² 562,51

4.3

4.3.1 m² 323,04

5

5.1 Floors

5.1.1 m² 337,35

5.2

5.2.1 m² 180,87

5.2.2 m² 180,87

Supply and execution of splashing, plastering and rendering on exterior walls with cement mortar 1:3, 9 

mm thick, 6 mm thick cement mortar 1:2.5, well leveled, finishes and all work necessary for a good finish.

Roofs

Supply and execution of splashing, plastering and rendering on interior walls on two sides, 1:2 cement 

mortar 6 mm thick, well plastered, 1:3 cement mortar 9 mm thick, including fiberglass mesh at the 

masonry/concrete transition, finishes and all work necessary for a good finish.

- PAVEMENTS / FILLINGS

Supply and installation of a 1:3 cement-sand screed to regularize the interior floor, 20mm thick, for

subsequent finishing, including finishes and joints, as well as all the work necessary for a good finish. 

 Ceilings

Supply and execution of splashing, plastering and plastering of ceilings with well-plastered cement 

mortar

5mm thick 1:3 cement mortar, including finishes and all work necessary for a good finish.

Interior Walls

Supply and installation of cement and sand levelling mortar to a thickness of 1:2.5, 30mm thick, 

including finishes and joints, as well as all the work necessary for a good finish.  

Supply and installation of a 30mm-thick lightweight concrete formwork layer to form a 2% slope,

including finishes and joints, as well as all the work necessary for a good finish.  

Exterior Walls

Supply and construction of a 40x20x20cm hollow concrete block wall, laid with cement and sand 

mortar at a ratio of 1:4, including cement and sand mortar at a ratio of 1:3, concrete lintels and all the 

work necessary for a good finish. 

- CONSTRUCTION

Paredes Exteriores

- REBOOTS

Interior Walls

Supply and construction of a 40x20x15cm hollow concrete block wall, laid with cement and sand 

mortar at a ratio of 1:4, including cement and sand mortar at a ratio of 1:3, concrete lintels and all the 

work necessary for a good finish. 

PHASE:

Designation

NOTE: The work to be carried out is defined in the project, which includes the statement of works and

quantities, descriptive and justifying documents and drawings. Once the contract has been awarded

and before the defined work begins, the contractor must carry out the preparatory work that should

underpin his preparation and approach to the work. The statement of works and quantities does not in

itself constitute an exhaustive description of the conditions under which the supplies and works are to be 

carried out. 

Final Screenshots

Execution and supply to the Owner of the Work, the final screens of the work in digital format.

SITE AND SAFETY PLAN 

Assembly, construction, maintenance, dismantling and demolition of the Shipyard, complying with the

requirements relating to Safety, Hygiene and Health at work, re-establishment of all the easements and

servitudes that need to be executed, implementation of the PPGRCD, development and

implementation of the Safety and Health Plan, preparation of Final Screens and User Manuals for the

various specialties, as well as the construction of accesses to the site and its internal easements, in

accordance with the legislation in force, including all the facilities, equipment and infrastructures

needed to support and carry out the contract, scaffolding, temporary roofs, identification panels,

fencing of the site, mobilization of equipment to carry out the work, final cleaning of the site within the

intervention limits, as well as all the necessary work and materials.

Shipyard
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6

6.1

6.1.1 m² 337,35

6.1.2 m² 337,35

6.2

6.2.1 m² 68,86

6.2.2 m² 68,86

6.2.3 m² 68,86

6.3

6.3.1 m² 180,87

6.3.2 m² 180,87

6.3.3 m² 180,87

7

7.1 m² 249,59

7.2 m² 73,45

8

8.1 m² 180,87

8.2 m² 66,82

9
9.1

9.1.1 m² 118,31

9.1.2 m² 84,05

9.1.3 m² 100,61

9.1.4 m² 12,81

9.2

9.2.1 m² 153,05

10

10.1

10.1.1 m² 380,12

10.2

10.2.1 m² 409,46

10.3

10.3.1 m² 249,59

11

11.1 ml 153,04

- WATERPROOFING / INSULATION

Supply and application of 2mm thick polymeric cementitious waterproofing mortar, including all work 

necessary for a good finish. (NOTE - The waterproofing should extend 30cm vertically along the wall). 

Floors

Supply and application of a layer of extruded polystyrene board insulation 120 mm/75, mm thick, 

including all the work necessary for a good finish.

Flaps and roof

- PAINTING

Supply and application of a layer of cement paste for adhesion, on a concrete slab, including all work 

necessary for a good finish.  

Exterior Walls

Supply and application of roof waterproofing using a 4mm thick roll of polyester asphalt fabric, 

including all the work necessary for a good finish. (NOTE - The waterproofing should extend 30cm 

vertically along the wall). 

Walls

Supply and laying of 5 mm thick tiles on interior walls, including all work necessary for a good finish. PAR 

02

Supply and application of adhesive for fixing studs, including all work necessary for a good finish.

Supply and application of 6mm-thick plastic adhesive putty, with alkaline fiberglass mesh affixed in the 

middle, flexible, water-resistant putty, with a brushed finish, including all work necessary for a good finish.

Supply and installation of 0.65mm thick zinc sheet metal ruff, including bending, folding and fixing, and 

all work necessary for a good finish.

Execution of a reinforced concrete slab roof, including fixing accessories and all the work necessary for

a perfect finish.

Supply and application of insulation in 80mm thick extruded polystylene sheets, including all work 

necessary for a good finish. (NOTE - The waterproofing should extend 30cm vertically down the wall). 

Supply and application of interior wall paint, including cleaning and all work necessary for a good

finish. PAR02

Ceilings

Supply and application of false ceiling paint with one coat of primer and two coats of paint, including

cleaning and all work necessary for a good finish. TEC 01 

Exterior Walls

Supply and installation of 12 mm thick ornamental plasterboard with self-tapping screws, opening filled

with filler

light steel beams (double layer), including all work necessary for a good finish. TEC.01

- ROOFING

Supply and application of roof waterproofing with 0.4mm thick polyethylene film, including all work 

necessary for a good finish. (NOTE - The waterproofing should extend 30cm vertically down the wall). 

- COVERINGS

- ROOFING
Floors

Supply and laying of 10mm thick porcelain tiles on the floor, including all work necessary for a good

finish. PAV01

Supply and laying of 10mm thick non-slip porcelain tiles on the floor, including all the work necessary for

a good finish. PAV02

Supply and installation of 0.65mm thick zinc sheet metal ruff, including bending, folding and fixing, and

all work necessary for a good finish.

Supply and laying of 10 mm thick porcelain tiles on the floor, including all work necessary for a good

finish. PAV03

Supply and laying of 12 mm thick non-slip ceramic tiles on the floor, including all work necessary for a

good finish. PAV06

Interior Walls

Supply and application of paint on exterior walls, including cleaning and all work necessary for a

perfect finish.  PAR01

Supply and installation of veneered ceramic skirting 8mm high and 5mm thick, including all work

necessary for a perfect finish. ROD 01  

- DOORS
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12

12.1

12.1.1

Un 14

12.1.2

12.1.2.1 Un 2,00

12.1.2.2 Un 2,00

12.1.3

Un 4,00

12.1.4

Un 1,00

12.1.5

Un 1,00

13

13.1

13.1.1

Un 1,00

13.1.2

Un 8,00

14

14.1

14.1.1

14.1.1.1 Un 1,00

14.1.1.2 Un 2,00

14.1.2 Un 1,00

14.1.2.1 Un 2,00

NOTE - For the purposes of measurement, the supply and installation of ready-made, finished and

functioning openings is considered to be included in each paragraph, including the execution of the

opening in accordance with the project drawings, its installation, as well as the application of fittings

and glazing, its finishing and final adjustment, being delivered in perfect working order, finish and

cleanliness.

Supply and installation of an opening window with four hinged leaves and two fixed leaves, comprising

a frame and PVC profiles 2.8 mm thick. Movable and fixed PVC and STEEL frame with a minimum

thickness of 2.8 mm. Double-glazed transparent tempered glass 4+10+4mm thick, argon gas inside, 20%

UV transmission, thermal transfer coefficient U 0.60 w/m2k, including fittings and all work necessary for a

good finish.  And in accordance with the drawings. JA 01 (2.10x2.70m)

- BOXING WINDOWS

Window openings

Supply and installation of a five-leaf tilting window with 2.8 mm thick UPVC/PVC frame and profiles. 

Movable and fixed PVC and STEEL frame with a minimum thickness of 2.8 mm. Tinted transparent 

double tempered glass 4+10+4mm thick, argon gas inside, 20% UV transmission, thermal transfer 

coefficient U 0.60 w/m2k. Smooth white finish, including fittings and all work necessary for a good finish. 

And in accordance with the drawings.  JA 04 (4.20x0.60m)

NOTE - For the purposes of measurement, the supply and installation of ready-made, finished and

functioning openings is considered to be included in each paragraph, including the execution of the

opening in accordance with the project drawings, its installation, as well as the application of fittings

and glazing, its finishing and final adjustment, being delivered in perfect working order, finish and

cleanliness.

Supply and installation of a four-sash window, comprising a frame and UPVC/PVC profiles 2.8 mm thick. 

Movable and fixed PVC and STEEL frames with a minimum thickness of 2.8 mm. 4+10+4 mm thick double 

tempered transparent smoked glass, argon gas inside, 20% UV transmission, thermal transfer coefficient 

U 0.60 w/m2k.

Smooth white finish, including fittings and all work necessary for a good finish.  And in accordance with 

the drawings

PS 03 (1.00x2.10m)

- SERRAL SHEETS

Supply and installation of “Hormann” doors with two 45mm thick sweep leaves, 1.5mm thick steel sheet 

on both sides, ref. D45, comprising system steel profiles, including automatic lifting mechanism, fittings 

and all work necessary for a good finish.

Supply and installation of “Hormann” doors with a 45mm thick sweep leaf, 1.5mm thick steel sheet on 

both sides, ref. D45, comprising system steel profiles, including automatic lifting mechanism, fittings and 

all work necessary for a good finish.

JA 02 (3.40x0.60m. ) 

- CARPENTRY WINDOWS

Supply and installation of single-leaf doorway with solid wood frame and phenolic panel leaf. Solid

wood frame. Lightened door leaf in FUNDERMAX COMPACT phenolic panels 3 mm thick on each side,

interior in 40 mm thick extruded polystyrene, finished in RAL 9010 medium gloss lacquer, including fittings

and all work necessary for a good finish.  And in accordance with the drawings. PC 02 (0.80x2.10m.)

Door openings

PS 01 (1.20x2.10m)

PS 02 (1.27x2.10m)

JA 03 (3.00x0.60m )

Supply and installation of an opening window with four casement leaves and nine fixed leaves, made 

up of a 2.8 mm thick PVC/PVC frame and profiles. Movable and fixed frames in PVC and STEEL with a 

minimum thickness of 2.8 mm. 4+10+4mm thick double tempered transparent tinted glass, argon gas 

inside, 20% UV transmission, thermal transfer coefficient U 0.60 w/m2k

Smooth white finish, including fittings and all work necessary for a good finish.  And in accordance with 

the drawings. JA 05 (2.10mx6.30m)

Supply and installation of a twenty-two pane fixed window with 2.8 mm thick UPVC/PVC frame and 

profiles. Movable and fixed PVC and STEEL frame with a minimum thickness of 2.8 mm, V4+10+4mm 

thick, double tempered transparent smoked glass, argon gas inside, 20% UV transmission, thermal 

transfer coefficient U 0.60 w/m2k. Smooth white finish, including fittings and all work necessary for a 

good finish.  And in accordance with the drawings. JA 06 ( 2.64x6.30m)

Door openings

Supply and installation of single-leaf sliding door with solid wood frame and phenolic panel leaf. Frame

in solid wood. Lightened door leaf in FUNDERMAX COMPACT phenolic panels 3 mm thick on each side,

interior in 40 mm thick extruded polystyrene. Finished in RAL 9010 medium gloss lacquer, including fittings

and all the work necessary for a good finish.  And in accordance with the drawings. PC 01 (0.90x2.10m.)
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14.1.2.2 Un 3,00

15

15.1 Un 8,00

15.2 Un 3,00

15.3 Un 8,00

15.4 Un 9,00

15.5 Un 4,00

15.6

15.6.1 Un 1,00

15.6.2 Un 6,00

15.6.3 Un 1,00

15.6.4 Un 1,00

15.6.5 Un 1,00

15.7 Un 4,00

15.8 Un 8,00

15.9 Un 1,00

15.10 Un 1,00

15.11 Un 1,00

15.12 Un 1,00

15.13 Un 1,00

15.14 Un 8,00

15.15 Un 9,00

15.16 Un 9,00

15.17 Un 9,00

15.18 Un 4,00

15.19 Un 4,00

15.20 Un 4,00

16

16.1 Un 2,00

16.2 Un 1,00

16.3 Un 1,00

16.4 Un 2,00

16.5 Un 4,00

16.6 Un 3,00

16.7 Un 17,00

16.8 Un 6,00

17

17.1

17.1.1

17.1.1.1 ml 5,70

17.1.1.2 ml 3,60

17.1.1.3 ml 2,20

17.2

17.3.1 ml 9,20

Supply and installation of faucet for washbasin and all work necessary for a good finish. Eq01 

Supply of work table with 2 office seats including chairs.  

- EQUIPMENT AND ACCESSORIES 

Stonework

Supply and installation of marble countertops. Including all work necessary for a good finish.   EQ 09

-  FURNITURE  

PS 03 (0.93x2.10m)

Supply and installation of shower and all work necessary for a good finish. Eq02 

Supply of work table with 6 office seats including chairs. 

Supply and installation of a white ceramic toilet and all the work necessary for a good finish. Eq04

Supply and installation of a white ceramic urinal and all the work required for a good finish. Eq05

Ramp _GUARD 02

Guard _GUARD 03

Supply of stainless steel automatic hand dryer application. Eq30

5_1.82x1.90m. 

Supply and assembly of plastic urinal separator and all work necessary for a good finish. Eq07

Supply and application of mirror and all work necessary for a good finish. Eq08

Supply and installation of toilets for PMR sanitary installations and all the work required for a good finish. 

Eq12

Supply and installation of stainless steel support bars for PMR bathrooms and all the work necessary for a 

good finish. Eq13

Supply and assembly of plastic partitioning for bathrooms equipped with toilet paper box and all the 

work necessary for a good finish. Eq06

1_2.70x1.90m

2_1.54x1.90m.

3_2.20x1.90m.

4_1.88x1.90m. 

Supply and assembly of stainless steel support bars for PMR toilets and all the work required for a good 

finish. Eq14

Supply and installation of toilet roll holder with lid. and all work necessary for a good finish. Eq23

Supply and installation of a ceramic washbasin for PMR sanitary facilities and all the work necessary for 

a good finish. Eq15

Supply and assembly of stainless steel support bars for PMR toilets and all work necessary for a good 

finish. Eq17

Supply and installation of space-saving siphon for 2 washbasins and all work necessary for a good finish. 

Eq22

Supply of toilet brush and floor-mounted toilet brush holder. Eq24

Supply of 5L stainless steel waste garbage can with lid. Eq25

Supply of liquid soap dispenser application. Eq28

Supply of paper towel dispenser application. Eq29

Supply and installation of a 0.90 m high handrail in brushed stainless steel tubes and a 30 x 30 mm

brushed stainless steel flat bar (upstream), including fixing accessories and all work necessary for a good

finish.  And in accordance with the drawings.

Staircase _GUARD 01

- MISCELLANEOUS 

Supply of work table with 4 office seats including chairs.  

Supply of work table with 7 office seats including chairs.  

Supply of 3-seater sofa.

Supply of side table (center)

Supply of filing cabinets

Supply of plastic cacifers for Balneario. Eq18

Supply of work table with 6 office seats including chairs. 

Guards
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