CLIENT:

REVIEW: DATE:

0 27/01/2025
PROJECT: WRITTEN BY:
The Project of the New Port of Caio in Cabinda
1015_One Stop Building
N° PROCESS: CHECKED:
211 079
PHASE:
EXECUTION PROJECT
ESPECIALITY:
ARCHITECTURE
q - q Preco Total
Item Designacao Unid. Quant. (AKZ)
NOTE: The work to be carried out is defined in the project, including the works and
quantities map, descriptive and justifying documents and drawings. Once the contract
has been awarded and before the defined work begins, the confractor must carry out
the preparatory work that should underpin his preparation and approach to the work. The
statement of works and quantities does not in itself constitute an exhaustive description of
the conditions under which the supplies and works are to be carried out.
1 - SHIPYARD AND SAFETY PLAN
1.1 Shipyard
1.1.1  |Erection, construction, maintenance, dismantling and demolition of the construction site, vg 1.00
complying with the requirements relating to occupational health and safety, re-
establishment of all the easements and rights of way that need to be executed,
implementation of the PPGRCD, development and implementation of the Health and
Safety Plan, preparation of the Final Screens and User Manuals for the various specialities,
as well as the construction of accesses to the site and ifs internal easements, in
accordance with the legislation in force, including all the facilities, equipment and
infrastructures needed to support and carry out the confract, scaffolding, temporary
roofs, identification panels, fencing of the site, mobilisation of equipment to carry out the
work, final cleaning of the site within the intervention limits, as well as all the necessary
work and materials.
1.2 [Final Designs
1.2.1 | Execution and supply to the Owner of the Work, the final drawings of the work in digital vg 1,00
format.
2 - DEMOLITIONS / REMOVALS
BUILDINGS
3 - MASONRY
3.1 Exterior Walls
3.1.1  Supply and constfruction of a 40x20x20cm hollow concrete block wall, laid with cement m? 1191,42
and sand mortar at a ratio of 1:4, including cement and sand mortar at a ratio of 1:4,
concrete lintels and all the work necessary for a good finish.
4 - PLASTERED
4.1 Exterior Walls
4.1.1 |Supply and execution of splashing, plastering and rendering on exterior walls with cement m? 1 680,67
and sand mortar to a ratio of 1:4, fine sanded finish, including fibreglass mesh at the
masonry/concrete transition, finishes and all work necessary for a good finish.
4.2 Interior Walls
4.2.1 |Supply and execution of splashing, plastering and rendering of interior walls with cement m?2 3874,48
and sand mortar at a ratio of 1:4, tinned finish, including fibreglass mesh at the
masonry/concrete transition, finishes and all work necessary for a good finish.PARO1
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4.2.2

4.3
4.3.1

5.1
5.1.1

52
5.2.1

5.2.2

6.1
6.1.1

6.2
6.1

6.2

6.3

6.3
6.3.1

6.3.2

6.3.3

7.1

7.2

Supply and execution of splashing, plastering and rendering of interior walls with cement
and sand mortar at a ratio of 1:4, sarrafado finish, including fibreglass mesh at the
masonry/concrete transition, finishes and all work necessary for a good finish.PARO2

Ceilings

Supply and execution of splashing, plastering and rendering of ceilings with cement and
sand mortar to a ratio of 1:4, fine sanded finish, including fibreglass mesh at the
masonry/concrete transition, finishes and all work necessary for a good finish.

- FLOORS / FILLINGS

Flooring

Supply and installation of a 1:3 cement-sand screed to regularise the interior floor, 20mm
thick, for subsequent finishing, including finishes and joints, as well as all the work
necessary for a good finish.

Covers

Supply and installation of a 30mm-thick lightweight concrete formwork layer to form a 2%
slope, including finishes and joints, as well as all the work required for a good finish.

Supply and installation of cement and sand levelling mortar to a thickness of 1:2.5, 30mm
thick, including finishes, joints and all work necessary for a good finish.

- WATERPROOFING / INSULATION
Flooring

Supply and application of 2mm thick polymeric cementitious waterproofing mortar,
including all work necessary for a good finish. (NOTE - The waterproofing should extend
30cm vertically along the wall).

Supply and application of a layer of cement paste for adhesion, on a concrete slab,
including all work necessary for a good finish.

Exterior Walls

Supply and application of a layer of extruded polystyrene board insulation 120 mm/75,
mm thick, including all the work necessary for a good finish.

Supply and application of adhesive for fixing studs, including all work necessary for a
good finish.

Supply and application of 6mm-thick plastic adhesive putty, with alkaline fibreglass mesh
affixed in the middle, flexible, water-resistant putty with a brushed finish, including all work
necessary for a good finish.

Canopies and roofs

Supply and application of insulation in 80mm thick exfruded polystylene sheets, including
all work necessary for a good finish. (NOTE - The waterproofing should extend 30cm
vertically down the wall).

Supply and application of roof waterproofing with 0.4mm thick polyethylene film,
including all work necessary for a good finish. (NOTE - The waterproofing should extend
30cm vertically down the wall).

Supply and application of roof waterproofing using a 4mm thick roll of polyester asphalt
fabric, including all the work necessary for a good finish. (NOTE - The waterproofing should
extend 30cm vertically along the wall).

- CEILING

Supply and installation of a false ceiling in 12mm thick plasterboard, based on a metal
profile structure, including all the work necessary for a good finish. TEC.01

Supply and installation of false ceiling Interior false ceiling in aluminium alloy sheet (PVC)
2.5 mm thick fixed with self-tapping screws to light steel beams (double layer), including
all work necessary for a good finish. TEC.02

- COVERINGS
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8.1

9.1
9.1.1

9.2
9.2.1

10
10.1

10.1.1

10.2
10.2.1

10.3
10.3.1

10.4
10.4.1

11

Supply and installation of a 20 mm thick layer of formwork in cement and sand mortar at
a 1:2.5 ratio to protect the roof and level with a sloping dome in light concrete with a
maximum thickness of 30 mm and a slope of 2%, including all the necessary work for a
perfect finish.

- COATINGS
Flooring

Supply and laying of 10mm thick porcelain tiles laid with fine dry cement mortar at a 1:3
ratio, 20mm thick, including all work necessary for a good finish. PAVO1

Supply and laying of non-slip porcelain tiles, 10 mm thick, laid with fine dry cement mortar
at aratio of 1:3, 20 mm thick, including all work necessary for a good finish. PAV02

Supply and laying of interior non-slip ceramic file flooring on steps, 12 mm thick, laid with
cement mortar at a 1:1 ratio, 20 mm thick, step surface inclined outwards by 1%, including
all work necessary for a good finish. PAV0S

Supply and laying of non-slip ceramic tile ramp flooring, 12 mm thick, laid with cement
mortar to a 1:1 ratio, 20 mm thick, step surface inclined outwards by 1%, including all work
necessary for a good finish. PAV06

Supply and installation of concrete paving slabs, 45cmx45cm, on a flat slab with
mechanical protection and a layer of cement mortar carried out on site, to the tune of
1:6 with a slope of 1% to 5% (see hydraulic project), including all the work necessary for a
good finish. PAV0O7

Supply and application of mechanically set cement on a 25cm thick reinforced concrete
outdoor floor, including all the work necessary for a good finish. PAV0O8

Walls

Supply and application of interior wall cladding with 10 mm thick tiles, applied on 1:1
white cement mortar with 4 mm thickness and 20% water confent, cement paste bonding
layer, including all work necessary for a good finish. PAR02

- PAINTINGS
Interior Walls

Supply and application of paint on interior walls, including cleaning and all work
necessary for a perfect finish. PARO1

Exterior Walls

Supply and application of exterior wall paint, including cleaning and all work necessary
for a good finish. PARO3

Supply and application of exterior wall paint, including cleaning and all work necessary
for a good finish. PARO4

Ceilings

Supply and application of false ceiling paint with one coat of primer and two coats of
paint, including cleaning and all work necessary for a good finish. TEC 01

Supply and application of paint on a ceiling, under a plastered slab with a tinned finish,
with one coat of primer and two coats of paint, including cleaning and all the work
necessary for a good finish. TEC 03

Metal railings

Supply and application of protection and painting of galvanised steel stair railings and
guardrails, with the following protection scheme: Application of primer, and after surface
preparation, application of one coat of WA 7000 Zinc Epoxy primer, N/Ref L 10, with a
thickness of between 50 and 70um, application of one coat of Micaceous Iron Oxide
Epoxy primer N/Ref L 14, with a thickness of 80um, finishing with one coat of acrylic
polyurethane enamel cured with aliphatic isocyanates NEUCETOP PA 141, N/Ref. 022,
with a thickness of 60um, including cleaning and all the work necessary for a perfect
finish.

- FOOTERS
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12

121

12.1.1

12.1.2

12.1.3

12.1.4

12.1.5

12.1.6

12.1.7

Supply and installation of 8mm high, Smm thick ceramic skirting boards, including all work
necessary for a perfect finish. ROD 01

- PVC AND STEEL CASINGS

NOTA - Considera-se para efeitos de medicdo, o fornecimento e assentamento dos vaos
prontos, acabados e funcionar, enconfrando-se incluido em cada pardgrafo a
execucdo do vdo de acordo com os desenhos do projecto, o seu assentamento, bem
como a aplicacdo de ferragens e vidros, o seu acabamento e afinacdo final, sendo
entregue em perfeito estado de funcionamento, acabamento e limpeza.

Window openings

Supply and installation of a window opening with four sweeping sashes and two fixed
sashes, comprising a 2.8mm thick UPVC/PVC frame and profiles and 4+10+4mm thick
double tempered fransparent tinted glass, argon gas inside, UV transmission < 20%, heat
fransfer coefficient U < 0.60 w/m2k, including fittings and all work necessary for a good
finish.

JAOT (4.00 x 1.20)
JAO3 (4.50 x 1.20)

Supply and installation of a window opening with two sweeping sashes and one fixed
sash, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick
double tempered fransparent tinted glass, argon gas inside, UV fransmission < 20%, heat
fransfer coefficient U < 0.60 w/m2k, including fittings and all work necessary for a good
finish.

JAO2 (2,70 x 1.20)
JA10 (2,70 x 1.20)

Supply and installation of a fixed double-glazed window, comprising a 2.8mm thick
aluminium frame and profiles and 4+10+4mm thick double tempered fransparent finted
glass, argon gas inside, UV fransmittance < 20%, heat transfer coefficient U < 0.60 w/m2k,
including fittings and all work necessary for a good finish.

JAO4 (1.50 x 1.20)

Supply and installation of a window with two sweeping sashes, consisting of a 2.8mm
thick aluminium frame and profiles and 4+10+4mm thick double tempered transparent
finted glass, argon gas inside, UV transmittance < 20%, heat transfer coefficient U < 0.60
w/m2k, including fittings and all work necessary for a good finish.

JAOS (1.50 x 1.20)

Supply and installation of a window opening with two fixed sashes and a banner with four
fixed sashes, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick
double tempered fransparent tinted glass, argon gas inside, UV fransmission < 20%, heat
transfer coefficient U < 0.60 w/m2k, including fittings and all work necessary for a good
finish.

JAO6 (3,40 x 1.95)

Supply and installation of a window opening with a filting sash and a fixed sash,
comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick double
tempered transparent tinted glass, argon gas inside, UV transmission < 20%, heat fransfer
coefficient U £0.60 w/m2k, including fittings and all work necessary for a good finish.

JAO7 (0.60x 0.95)

Supply and installation of a window opening with two sweeping sashes and a flag with
two fixed sashes, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm
thick double tempered fransparent finted glass, argon gas inside, UV transmission < 20%,
heat fransfer coefficient U < 0.60 w/m2k, including fittings and all work necessary for a
good finish.

JAO8 (1.50 x 1.95)
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12.1.8

12.1.9

Supply and installation of a window opening with two sweeping sashes and a flag with
two fixed sashes, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm
thick double tempered fransparent finted glass, argon gas inside, UV transmission < 20%,
heat fransfer coefficient U < 0.60 w/m2k, including fittings and all work necessary for a
good finish.

JAO9 (3.40 x 1.20)

Supply and installation of a window opening with a filting sash and a fixed sash,
comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick double
tempered transparent tinted glass, argon gas inside, UV transmission < 20%, heat fransfer
coefficient U £0.60 w/m2k, including fittings and all work necessary for a good finish.

JA11 (2.10 X 0.85)

Fornecimento e assentamento de vao de janela com duas folhas basculante e uma
folha fixa, composta por aro e perfis em aluminio com 2,8mm de espessura e vidro duplo
temperado transparente fumado com 4+10+4mm de espessura, gds argon no interior,
fransmisdo de UV < 20%, coeficiente de transferencia de calor U < 0,60 w/m2k, incluindo
ferragens e todos trabalhos necessdrios para um bom acabamento.

JA12 (2.70 x 0.85)

Supply and installation of a window opening with four hinged leaves and two fixed
leaves, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick
double tempered transparent tinted glass, argon gas inside, UV transmission < 20%, heat
fransfer coefficient U < 0.60 w/m2k, including fittings and all work necessary for a good
finish.

JA13 (8.00 x 0.85)

Supply and installation of a window opening with two tilting leaves and two fixed leaves,
comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick double
tempered fransparent tinted glass, argon gas inside, UV transmission < 20%, heat transfer
coefficient U £0.60 w/m2k, including fittings and all work necessary for a good finish.

JA14 (5.50 x 0.85)

Supply and installation of a window opening with two tilting leaves and six fixed leaves,
comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick double
tempered transparent tinted glass, argon gas inside, UV transmission < 20%, heat fransfer
coefficient U £0.60 w/m2k, including fittings and all work necessary for a good finish.

JA15 (7.00 x 2.65)

Supply and installation of a window opening with four sweeping sashes, two fixed sashes,
comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick double
tempered fransparent tinted glass, argon gas inside, UV transmission < 20%, heat transfer
coefficient U <0.60 w/m2k, including fittings and all work necessary for a good finish.

JA16 (3.36 x 2.70)

Supply and installation of a window opening with two sweeping sashes and one fixed
sash, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick
double tempered fransparent tinted glass, argon gas inside, UV fransmission < 20%, heat
transfer coefficient U < 0.60 w/m2k, including fittings and all work necessary for a good
finish.

JA17 (2.70x 1.95)

Supply and installation of a window opening with four sweeping sashes and two fixed
sashes, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick
double tempered transparent tinted glass, argon gas inside, UV transmittance < 20%, heat
fransfer coefficient U < 0.60 w/m2k, including fittings and all work necessary for a good
finish.

JA18 (4.50 x 1.95)
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13

131
13.1.1

13.1.1.1
13.1.2

13.1.2.1
14
14.1

14.1.1
14.1.2
14.2

14.2.1

15
15.1

15.2

15.3

15.4

15.5

15.6

15.6.1
15.6.2
15.6.3
15.6.4
15.6.5
15.6.6
15.6.7
15.6.8

Supply and installation of a window opening with two sweeping sashes and two fixed
flags, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick
double tempered transparent tinted glass, argon gas inside, UV transmission < 20%, heat
fransfer coefficient U < 0.60 w/m2k, including fittings and all work necessary for a good
finish.

JA19 (1.20x 1.95)

- CARPENTRY AND WARDROBES

NOTE - For the purposes of measurement, the supply and installation of ready-made,
finished and functioning openings is considered fo be included in each paragraph,
including the execution of the opening in accordance with the project drawings, its
installation, as well as the application of fittings and glazing, its finishing and final tuning,
being delivered in perfect working order, finish and cleanliness.

Door openings

Supply and installation of single-leaf sliding doors, comprising solid wood frame and
phenolic panel leaf, including fittings and all work necessary for a good finish.

PCOT (1.00 x 2.10)

Supply and installation of single-leaf sweep doors, consisting of a solid wood frame and a
phenolic panelled leaf, including fittings and all work necessary for a good finish.

PCO2 (0.95 x 2.10)
- STEEL DOORS

Supply and installation of HORMANN D45 doors with two sweep leaves, 45mm thick, with
acoustic lining, including hardware and all work necessary for a good finish.

PS 01 (1.50x 2.10)
PS 01 (1.20x2.10)

Supply and installation of HORMANN D45 single-leaf doors, 45mm thick, with acoustic
coating, including fittings and all work necessary for a good finish.

PS 01 (1.00x 2.10)
- EQUIPMENT AND ACCESSORIES

Supply and installation of a washbasin tap, including all work for a perfect finish. EQO1

Supply and installation of wall shower, including all works for a perfect finish. Eq02
Supply and installation of a white ceramic washbasin, including fixing accessories and all

the work required for a perfect finish. EQO3

Supply and installation of a white ceramic toilet, including all the work required for a
perfect finish. Eq04

Supply and installation of a white ceramic urinal, including all the work required for a
perfect finish. EG05

Supply and installation of plastic partitions Supply and installation of plastic partitions for
bathrooms equipped with toilet paper boxes, including fittings and all work necessary for
a good finish.

EQ06 (4.75 x 1.90)
Eq06 (2.85 x 0.90)
EQ06 (1.55 x 1.90)
Eq06 (1.30 x 1.90)
EG06 (0.14 x 1.90)
EqQ06 (2.20 x 1.90)
EQ06 (2.86 x 1.90)
Eq06 (1.40 x 1.90)
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15.6.9
17.7

17.7.1

17.8

17.9

17.20

17.21

17.22

17.23

17.24

17.25

17.26

17.27

17.28

17.29

17.30

Eq06 (0.60 x 1.90)

Supply and assembly of plastic urinal separator and all work necessary for a good finish.

Eq07 (0.60 x 1.00)

Supply and installation of 80x60cm mirror, including fixing accessories and all work for a
perfect finish. EGO8

Supply and installation of marble worktop (dimensions according to detail drawing),
including drilling for washbasin, fixings and all work for a perfect finish. EG0?

Supply and installation of stainless steel washbasin, including all work for a perfect finish.
Eq10
Supply and installation of a kitchen tap, including all works for a perfect finish. Eq11

Supply and installation of a toilet for PMR sanitary installations, including all works for a
perfect finish. Eq12

Supply and installation of a stainless steel support bar for PMR sanitary facilities, including
all works for a perfect finish. Eq13

Supply and installation of a stainless steel support bar for PMR sanitary facilities, including
all works for a perfect finish. Eq14

Supply and installation of a ceramic washbasin for PMR sanitary facilities, including all
works for a perfect finish. Eq15

Supply and assembly of metal trusses with anti-corrosion paint, including all works for a
perfect finish. Eq16

Supply and assembly of stainless steel support bar for PMR sanitary facilities, including all
work for a perfect finish. Eq17

Supply and installation of plastic lockers, including all works for a perfect finish. Eq18

Supply and installation of an integrated cupboard with doors in medium-density
fibreboard as the main material, veneer surface coating with a high-quality varnish finish,
including all the work required for a perfect finish. Eq19

Supply and installation of an integrated bench, with medium-denisity fibreboard as the
main material, PVC veneer surface coating, including all work to ensure a perfect finish.
Eqg20

Supply and installation of stainless steel sink with 2 sinks, including all work for a perfect
finish. EG21

Supply and installation of a space-saving siphon for 2 sinks, including all work for a perfect
finish. Eg22

Supply and application of roller door with cover, including all work for a perfect finish.
Eq23

Supply and installation of floor joists and joist holders, including all work for a perfect finish.
Eq24

Supply and installation of 5l stainless steel rubbish bin with lid, including all work for a
perfect finish. Eq25

Supply and installation of a dishwasher, including all works for a perfect finish. Eq26

Supply and installation of a fridge with an integrated freezer compartment, including all
works for a perfect finish. Eq27

Supply and installation of a liquid soap dispenser, including fixing accessories and all work
for a perfect finish. Eq28

Supply and installation of a paper towel dispenser, including all works for a perfect finish.
Eq29

Supply and installation of an automatic stainless steel hand dryer, including all work for a
perfect finish. EG30
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17.31

17.32

17.33

16

16.2

16.3

16.4

16.5

16.6

16.7

16.8

16.9

17
171
17.1.1

17.1.1.1

17.1.1.2

17.2
Mod

Supply and installation of PMR 60x60cm bathroom mirror, including fixing accessories and
all work required for a perfect finish. Eq31

Supply and installation of a PMR washbasin tap, including fixing accessories and all the
work required for a perfect finish. Eq32

Supply and installation of a Microwave, including all the work required for a perfect
working order. EQ33

- FURNITURE

Supply and installation of a module of six office desks, with separator and side cabinets,
including assembly and all work necessary for proper operation.

Supply and installation of four modular office desks with dividers and side cabinets on
both sides, including assembly and all work necessary for proper operation.

Supply and installation of a module of four office desks with side cabinets on one side
only, including assembly and all work necessary for proper operation.

Supply and installation of a module of four office desks with side cabinets on one side
only, including assembly and all work necessary for proper operation.

Supply and installation of office desks with built-in drawer block, including assembly and
all work necessary for proper operation.

Supply and installation of meeting tables, including assembly and all the work necessary
for proper operation.

Supply and installation of office chairs, including assembly and all the work required for
proper operation.

Supply and installation of a three-seater reception desk, including assembly and all work
necessary for its proper functioning.

Supply and installation of three-seater armchairs, including all the work necessary for their
proper functioning.

Supply and installation of cabinets, including all the work necessary for their proper
functioning.

Supply and installation of a hospital bed, including assembly and all the work necessary
for its proper functioning.

Supply and installation of a coffee table, including assembly and all work necessary for its
proper functioning.

Supply and installation of circular tables for the lounge, including assembly and all the
work necessary for proper operation.

Supply and installation of lounge chairs, including assembly and all work necessary for
proper operation.

Supply and installation of counter chairs, including assembly and all work necessary for
proper operation.

- MISCELLANEOUS
Bodyguards
GUAO1

Supply and installation of stair railings with handrails in 50x20mm flat galvanised steel
tubes and 20x20mm props, including fixing accessories and all work necessary for a good
finish.

GUA02

Supply and installation of guardrails for exterior ramps with handrails in 50x50mm
galvanised steel tubes and 20x20mm props, including fixing accessories and all work
necessary for a good finish.

Stonework
_APR_05_00 21/02/2025
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17.2.1 |Supply and installation of thresholds and window sills using cement mortar to a thickness
of 1:2 20mm, window sills inclined outwards by 4%, including all work necessary for a good
finish.

PEI O1
SOLO1

Supply and installation of wall cladding on platbands using cement mortar to a thickness
of 1:2, 80mm thick with a slope of 4% outwards, including all work necessary for a good
finish.
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