
CLIENT: REVIEW: DATE:
0 27/01/2025

PROJECT: WRITTEN BY:

Nº PROCESS: CHECKED:
211 079

EXECUTION PROJECT

ESPECIALITY:
ARCHITECTURE

Item Unid. Quant. Preço Total 
(AKZ)

1
1.1

1.1.1 vg 1,00

1.2
1.2.1 vg 1,00

2

3
3.1

3.1.1 m² 1 191,42

4
4.1

4.1.1 m² 1 680,67

4.2
4.2.1 m² 3 874,48

NOTE: The work to be carried out is defined in the project, including the works and
quantities map, descriptive and justifying documents and drawings. Once the contract
has been awarded and before the defined work begins, the contractor must carry out
the preparatory work that should underpin his preparation and approach to the work. The
statement of works and quantities does not in itself constitute an exhaustive description of
the conditions under which the supplies and works are to be carried out. 

Final Designs
Execution and supply to the Owner of the Work, the final drawings of the work in digital 
format.

- DEMOLITIONS / REMOVALS

- SHIPYARD AND SAFETY PLAN

Erection, construction, maintenance, dismantling and demolition of the construction site,
complying with the requirements relating to occupational health and safety, re-
establishment of all the easements and rights of way that need to be executed,
implementation of the PPGRCD, development and implementation of the Health and
Safety Plan, preparation of the Final Screens and User Manuals for the various specialities,
as well as the construction of accesses to the site and its internal easements, in
accordance with the legislation in force, including all the facilities, equipment and
infrastructures needed to support and carry out the contract, scaffolding, temporary
roofs, identification panels, fencing of the site, mobilisation of equipment to carry out the
work, final cleaning of the site within the intervention limits, as well as all the necessary
work and materials.

Shipyard

Supply and execution of splashing, plastering and rendering on exterior walls with cement 
and sand mortar to a ratio of 1:4, fine sanded finish, including fibreglass mesh at the 
masonry/concrete transition, finishes and all work necessary for a good finish.

Supply and execution of splashing, plastering and rendering of interior walls with cement 
and sand mortar at a ratio of 1:4, tinned finish, including fibreglass mesh at the 
masonry/concrete transition, finishes and all work necessary for a good finish.PAR01

Interior Walls

Exterior Walls

Supply and construction of a 40x20x20cm hollow concrete block wall, laid with cement 
and sand mortar at a ratio of 1:4, including cement and sand mortar at a ratio of 1:4, 
concrete lintels and all the work necessary for a good finish. 

BUILDINGS

- MASONRY
Exterior Walls

- PLASTERED

The Project of the New Port of Caio in Cabinda
1015_One Stop Building 

PHASE:

Designação
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4.2.2 m² 1 018,00

4.3
4.3.1 m² 2 228,36

5

5.1 Flooring

5.1.1 m² 3 411,16

5.2

5.2.1 m² 295,53

5.2.2 m² 295,53

6

6.1

6.1.1 m² 3 411,16

6.1.2 m² 3 411,16

6.2

6.1 m² 1 690,67

6.2 m² 1 690,67

6.3 m² 1 690,67

6.3

6.3.1 m² 1 363,31

6.3.2 m² 1 363,31

6.3.3 m² 1 363,31

7
7.1 m² 1 782,97

7.2 m² 326,08

8

Supply and installation of false ceiling Interior false ceiling in aluminium alloy sheet (PVC) 
2.5 mm thick fixed with self-tapping screws to light steel beams (double layer), including 
all work necessary for a good finish. TEC.02

Covers

- WATERPROOFING / INSULATION

Supply and application of 2mm thick polymeric cementitious waterproofing mortar, 
including all work necessary for a good finish. (NOTE - The waterproofing should extend 
30cm vertically along the wall). 

- FLOORS / FILLINGS

Supply and installation of a 1:3 cement-sand screed to regularise the interior floor, 20mm
thick, for subsequent finishing, including finishes and joints, as well as all the work
necessary for a good finish. 

Flooring

Ceilings
Supply and execution of splashing, plastering and rendering of ceilings with cement and 
sand mortar to a ratio of 1:4, fine sanded finish, including fibreglass mesh at the 
masonry/concrete transition, finishes and all work necessary for a good finish.

Supply and installation of cement and sand levelling mortar to a thickness of 1:2.5, 30mm 
thick, including finishes, joints and all work necessary for a good finish.  

Supply and installation of a 30mm-thick lightweight concrete formwork layer to form a 2%
slope, including finishes and joints, as well as all the work required for a good finish.  

Supply and execution of splashing, plastering and rendering of interior walls with cement 
and sand mortar at a ratio of 1:4, sarrafado finish, including fibreglass mesh at the 
masonry/concrete transition, finishes and all work necessary for a good finish.PAR02

- COVERINGS

Supply and application of a layer of extruded polystyrene board insulation 120 mm/75, 
mm thick, including all the work necessary for a good finish.

Canopies and roofs

Supply and application of a layer of cement paste for adhesion, on a concrete slab, 
including all work necessary for a good finish.  

Exterior Walls

Supply and application of roof waterproofing using a 4mm thick roll of polyester asphalt 
fabric, including all the work necessary for a good finish. (NOTE - The waterproofing should 
extend 30cm vertically along the wall). 

Supply and application of adhesive for fixing studs, including all work necessary for a 
good finish.

Supply and application of 6mm-thick plastic adhesive putty, with alkaline fibreglass mesh 
affixed in the middle, flexible, water-resistant putty with a brushed finish, including all work 
necessary for a good finish.

Supply and application of insulation in 80mm thick extruded polystylene sheets, including 
all work necessary for a good finish. (NOTE - The waterproofing should extend 30cm 
vertically down the wall). 

Supply and installation of a false ceiling in 12mm thick plasterboard, based on a metal
profile structure, including all the work necessary for a good finish. TEC.01

- CEILING

Supply and application of roof waterproofing with 0.4mm thick polyethylene film, 
including all work necessary for a good finish. (NOTE - The waterproofing should extend 
30cm vertically down the wall). 
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8.1 m² 295,53

9
9.1

9.1.1 m² 1 901,14

9.1.2 m² 326,08

9.1.3 m² 30,90

9.1.4 m² 22,26

9.1.5 m² 1 067,78

9.1.6 116,16

9.2

9.2.1 m² 645,42

10
10.1

10.1.1 m² 3 874,48

10.2
10.2.1 m² 520,81

m² 1 169,86

10.3
10.3.1 m² 1 782,97

m² 119,31

10.4

10.4.1 m² 29,04

11

Supply and laying of non-slip porcelain tiles, 10 mm thick, laid with fine dry cement mortar
at a ratio of 1:3, 20 mm thick, including all work necessary for a good finish. PAV02

Exterior Walls

- COATINGS 
Flooring

Supply and laying of 10mm thick porcelain tiles laid with fine dry cement mortar at a 1:3
ratio, 20mm thick, including all work necessary for a good finish. PAV01

- PAINTINGS

Walls

Supply and application of interior wall cladding with 10 mm thick tiles, applied on 1:1 
white cement mortar with 4 mm thickness and 20% water content, cement paste bonding 
layer, including all work necessary for a good finish. PAR02

Supply and installation of a 20 mm thick layer of formwork in cement and sand mortar at
a 1:2.5 ratio to protect the roof and level with a sloping dome in light concrete with a
maximum thickness of 30 mm and a slope of 2%, including all the necessary work for a
perfect finish.

Supply and laying of interior non-slip ceramic tile flooring on steps, 12 mm thick, laid with 
cement mortar at a 1:1 ratio, 20 mm thick, step surface inclined outwards by 1%, including 
all work necessary for a good finish. PAV05

Supply and laying of non-slip ceramic tile ramp flooring, 12 mm thick, laid with cement 
mortar to a 1:1 ratio, 20 mm thick, step surface inclined outwards by 1%, including all work 
necessary for a good finish. PAV06

Supply and installation of concrete paving slabs, 45cmx45cm, on a flat slab with 
mechanical protection and a layer of cement mortar carried out on site, to the tune of 
1:6 with a slope of 1% to 5% (see hydraulic project), including all the work necessary for a 
good finish. PAV07

Supply and application of mechanically set cement on a 25cm thick reinforced concrete 
outdoor floor, including all the work necessary for a good finish. PAV08

Supply and application of protection and painting of galvanised steel stair railings and 
guardrails, with the following protection scheme: Application of primer, and after surface 
preparation, application of one coat of WA 7000 Zinc Epoxy primer, N/Ref L 10, with a 
thickness of between 50 and 70μm, application of one coat of Micaceous Iron Oxide 
Epoxy primer N/Ref L 14, with a thickness of 80μm, finishing with one coat of acrylic 
polyurethane enamel cured with aliphatic isocyanates NEUCETOP PA 141, N/Ref. O22, 
with a thickness of 60μm, including cleaning and all the work necessary for a perfect 
finish. 

Metal railings

Supply and application of exterior wall paint, including cleaning and all work necessary 
for a good finish. PAR04

Supply and application of paint on a ceiling, under a plastered slab with a tinned finish, 
with one coat of primer and two coats of paint, including cleaning and all the work 
necessary for a good finish. TEC 03 

- FOOTERS

Supply and application of exterior wall paint, including cleaning and all work necessary
for a good finish. PAR03

Ceilings
Supply and application of false ceiling paint with one coat of primer and two coats of
paint, including cleaning and all work necessary for a good finish. TEC 01 

Supply and application of paint on interior walls, including cleaning and all work
necessary for a perfect finish.  PAR01

Interior Walls
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11.1 ml 863,72

12

12.1

12.1.1

Un 8,00

Un 1,00

12.1.2

Un 1,00

Un 3,00

12.1.3

Un 1,00

12.1.4

Un 4,00

12.1.5

Un 2,00

12.1.6

Un 8,00

12.1.7

Un 7,00

JA03 (4.50 x 1.20)

JA08 (1.50 x 1.95)

Supply and installation of a window opening with two fixed sashes and a banner with four 
fixed sashes, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick 
double tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat 
transfer coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good 
finish. 

JA06 (3,40 x 1.95)

Supply and installation of a window opening with a tilting sash and a fixed sash, 
comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick double 
tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat transfer 
coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good finish.  

JA07 (0.60x 0.95)

Supply and installation of a window opening with two sweeping sashes and a flag with 
two fixed sashes, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm 
thick double tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, 
heat transfer coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a 
good finish.  

JA10 (2,70 x 1.20)

Supply and installation of a fixed double-glazed window, comprising a 2.8mm thick 
aluminium frame and profiles and 4+10+4mm thick double tempered transparent tinted 
glass, argon gas inside, UV transmittance ≤ 20%, heat transfer coefficient U ≤ 0.60 w/m2k, 
including fittings and all work necessary for a good finish.  

NOTA - Considera-se para efeitos de medição, o fornecimento e assentamento dos vãos
prontos, acabados e funcionar, encontrando-se incluido em cada parágrafo a
execução do vão de acordo com os desenhos do projecto, o seu assentamento, bem
como a aplicação de ferragens e vidros, o seu acabamento e afinação final, sendo
entregue em perfeito estado de funcionamento, acabamento e  limpeza.

Supply and installation of a window opening with four sweeping sashes and two fixed
sashes, comprising a 2.8mm thick UPVC/PVC frame and profiles and 4+10+4mm thick
double tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat
transfer coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good
finish. 

- PVC AND STEEL CASINGS

Window openings

Supply and installation of a window opening with two sweeping sashes and one fixed 
sash, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick 
double tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat 
transfer coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good 
finish. 

JA02 (2,70 x 1.20)

JA01 (4.00 x 1.20)

Supply and installation of 8mm high, 5mm thick ceramic skirting boards, including all work
necessary for a perfect finish. ROD 01  

JA04 (1.50 x 1.20)

Supply and installation of a window with two sweeping sashes, consisting of a 2.8mm 
thick aluminium frame and profiles and 4+10+4mm thick double tempered transparent 
tinted glass, argon gas inside, UV transmittance ≤ 20%, heat transfer coefficient U ≤ 0.60 
w/m2k, including fittings and all work necessary for a good finish.  

JA05 (1.50 x 1.20)
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12.1.8

Un 4,00

12.1.9

Un 4,00

12.1.10

Un 2,00

12.1.11

Un 2,00

12.1.12

Un 2,00

12.1.13

Un 1,00

12.1.14

Un 6,00

12.1.15

Un 4,00

12.1.16

Un 3,00

Supply and installation of a window opening with four sweeping sashes, two fixed sashes, 
comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick double 
tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat transfer 
coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good finish.   

JA16 (3.36 x 2.70)

Supply and installation of a window opening with two sweeping sashes and one fixed 
sash, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick 
double tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat 
transfer coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good 
finish. 

JA17 (2.70 x 1.95)

Supply and installation of a window opening with four sweeping sashes and two fixed 
sashes, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick 
double tempered transparent tinted glass, argon gas inside, UV transmittance ≤ 20%, heat 
transfer coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good 
finish.  

JA18 (4.50 x 1.95)

Fornecimento e assentamento de vão de janela com duas folhas basculante e uma 
folha fixa, composta por aro e perfís em alumínio com 2,8mm de espessura e vidro duplo 
temperado transparente fumado com 4+10+4mm de espessura, gás argon no interior, 
transmisão de UV ≤ 20%, coeficiente de transferencia de calor U ≤ 0,60 w/m2k, incluíndo 
ferragens e todos trabalhos necessários para um bom acabamento.  

JA12 (2.70 x 0.85)

Supply and installation of a window opening with four hinged leaves and two fixed 
leaves, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick 
double tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat 
transfer coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good 
finish.  

JA13 (8.00 x 0.85)

Supply and installation of a window opening with two tilting leaves and two fixed leaves, 
comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick double 
tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat transfer 
coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good finish.  

Supply and installation of a window opening with two sweeping sashes and a flag with 
two fixed sashes, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm 
thick double tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, 
heat transfer coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a 
good finish.  

JA09 (3.40 x 1.20)

Supply and installation of a window opening with a tilting sash and a fixed sash, 
comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick double 
tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat transfer 
coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good finish.  

JA11 (2.10 x 0.85)

JA14 (5.50 x 0.85)

Supply and installation of a window opening with two tilting leaves and six fixed leaves, 
comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick double 
tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat transfer 
coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good finish.  

JA15 (7.00 x 2.65)
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12.1.17

Un 2,00

13

13.1
13.1.1

13.1.1.1 Un 2,00
13.1.2

13.1.2.1 Un 8,00
14

14.1

14.1.1 Un 15,00

14.1.2 Un 4,00

14.2

14.2.1 Un 15,00

15

15.1 Un 16,00

15.2 Un 50,00

15.3 Un 20,00

15.4 Un 21,00

15.5 Un 12,00

15.6

15.6.1 Un 2,00

15.6.2 Un 2,00

15.6.3 Un 12,00

15.6.4 Un 48,00

15.6.5 Un 10,00

15.6.6 Un 10,00

15.6.7 Un 1,00

15.6.8 Un 4,00

- CARPENTRY AND WARDROBES

Door openings

Eq06 (2.86 x 1.90)

Supply and installation of single-leaf sliding doors, comprising solid wood frame and 
phenolic panel leaf, including fittings and all work necessary for a good finish.

PC01 (1.00 x 2.10)

-  STEEL DOORS

Supply and installation of HORMANN D45 doors with two sweep leaves, 45mm thick, with 
acoustic lining, including hardware and all work necessary for a good finish.

PS 01 (1.50 x 2.10)

Eq06 (2.20 x 1.90)

Supply and installation of a washbasin tap, including all work for a perfect finish. Eq01 

- EQUIPMENT AND ACCESSORIES

NOTE - For the purposes of measurement, the supply and installation of ready-made,
finished and functioning openings is considered to be included in each paragraph,
including the execution of the opening in accordance with the project drawings, its
installation, as well as the application of fittings and glazing, its finishing and final tuning,
being delivered in perfect working order, finish and cleanliness.

Supply and installation of single-leaf sweep doors, consisting of a solid wood frame and a 
phenolic panelled leaf, including fittings and all work necessary for a good finish.

PC02 (0.95 x 2.10)

Supply and installation of plastic partitions Supply and installation of plastic partitions for 
bathrooms equipped with toilet paper boxes, including fittings and all work necessary for 
a good finish. 

Eq06 (4.75 x 1.90)

Eq06 (2.85 x 0.90)

Eq06 (1.55 x 1.90)

Eq06 (1.30 x 1.90)

Eq06 (0.14 x 1.90)

Eq06 (1.40 x 1.90)

Supply and installation of a window opening with two sweeping sashes and two fixed 
flags, comprising a 2.8mm thick aluminium frame and profiles and 4+10+4mm thick 
double tempered transparent tinted glass, argon gas inside, UV transmission ≤ 20%, heat 
transfer coefficient U ≤ 0.60 w/m2k, including fittings and all work necessary for a good 
finish.  

JA19 (1.20 x 1.95)

PS 01 (1.00 x 2.10)

Supply and installation of wall shower, including all works for a perfect finish. Eq02 

Supply and installation of a white ceramic washbasin, including fixing accessories and all 
the work required for a perfect finish. Eq03

Supply and installation of a white ceramic toilet, including all the work required for a 
perfect finish.  Eq04

Supply and installation of a white ceramic urinal, including all the work required for a 
perfect finish. Eq05

PS 01 (1.20x2.10)

Supply and installation of HORMANN D45 single-leaf doors, 45mm thick, with acoustic 
coating, including fittings and all work necessary for a good finish.
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15.6.9 Un 4,00

17.7

17.7.1 Un 12,00

17.8 Un 20,00

17.9 Un 6,00

17.10 Un 0,00

17.11 Un 1,00

17.12 Un 1,00

17.13 Un 4,00

17.14 Un 2,00

17.15 Un 2,00

17.16 Un 0,00

17.17 Un 2,00

17.18 Un 56,00

17.19 Un 1,00

17.20 Un 1,00

17.21 Un 1,00

17.22 Un 1,00

17.23 Un 23,00

17.24 Un 21,00

17.25 Un 23,00

17.26 Un 1,00

17.27 Un 1,00

17.28 Un 12,00

17.29 Un 23,00

17.30 Un 12,00

Supply and installation of an integrated bench, with medium-density fibreboard as the 
main material, PVC veneer surface coating, including all work to ensure a perfect finish. 
Eq20

Supply and installation of a paper towel dispenser, including all works for a perfect finish. 
Eq29

Supply and installation of an automatic stainless steel hand dryer, including all work for a 
perfect finish. Eq30

Supply and installation of stainless steel sink with 2 sinks, including all work for a perfect 
finish. Eq21

Supply and installation of a space-saving siphon for 2 sinks, including all work for a perfect 
finish. Eq22

Supply and application of roller door with cover, including all work for a perfect finish. 
Eq23

Supply and installation of floor joists and joist holders, including all work for a perfect finish. 
Eq24

Supply and installation of 5l stainless steel rubbish bin with lid, including all work for a 
perfect finish. Eq25

Supply and installation of a dishwasher, including all works for a perfect finish. Eq26

Supply and installation of a fridge with an integrated freezer compartment, including all 
works for a perfect finish. Eq27

Supply and installation of a liquid soap dispenser, including fixing accessories and all work 
for a perfect finish. Eq28

Supply and assembly of metal trusses with anti-corrosion paint, including all works for a 
perfect finish. Eq16

Supply and assembly of stainless steel support bar for PMR sanitary facilities, including all 
work for a perfect finish. Eq17

Supply and installation of plastic lockers, including all works for a perfect finish. Eq18

Supply and installation of an integrated cupboard with doors in medium-density 
fibreboard as the main material, veneer surface coating with a high-quality varnish finish, 
including all the work required for a perfect finish. Eq19

Supply and installation of stainless steel washbasin, including all work for a perfect finish. 
Eq10

Supply and installation of a kitchen tap, including all works for a perfect finish. Eq11

Supply and installation of a toilet for PMR sanitary installations, including all works for a 
perfect finish. Eq12

Supply and installation of a stainless steel support bar for PMR sanitary facilities, including 
all works for a perfect finish. Eq13

Supply and installation of a stainless steel support bar for PMR sanitary facilities, including 
all works for a perfect finish. Eq14

Eq06 (0.60 x 1.90)

Supply and assembly of plastic urinal separator and all work necessary for a good finish. 

Eq07 (0.60 x 1.00)

Supply and installation of a ceramic washbasin for PMR sanitary facilities, including all 
works for a perfect finish. Eq15

Supply and installation of 80x60cm mirror, including fixing accessories and all work for a 
perfect finish. Eq08

Supply and installation of marble worktop (dimensions according to detail drawing), 
including drilling for washbasin, fixings and all work for a perfect finish. Eq09
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17.31 Un 2,00

17.32 Un 2,00

17.33 Un 1,00

16

16.1 Un 11,00

16.2 Un 1,00

16.3 Un 2,00

16.4 Un 1,00

16.5 Un 21,00

16.6 2,00

16.7 Un 130,00

16.8 Un 1,00

16.9 Un 13,00

16.10 Un 12,00

16.11 Un 1,00

16.12 Un 8,00

16.13 Un 6,00

16.14 Un 24,00

16.15 Un 6,00

17

17.1

17.1.1

17.1.1.1 m² 12,36

17.1.1.2 m² 16,68

17.2

GUA02 

GUA01 

Supply and installation of counter chairs, including assembly and all work necessary for 
proper operation. 

Supply and installation of lounge chairs, including assembly and all work necessary for 
proper operation.  

Supply and installation of circular tables for the lounge, including assembly and all the 
work necessary for proper operation.  

Supply and installation of meeting tables, including assembly and all the work necessary 
for proper operation.  

Supply and installation of guardrails for exterior ramps with handrails in 50x50mm 
galvanised steel tubes and 20x20mm props, including fixing accessories and all work 
necessary for a good finish.

- MISCELLANEOUS

Bodyguards 

Supply and installation of stair railings with handrails in 50x20mm flat galvanised steel
tubes and 20x20mm props, including fixing accessories and all work necessary for a good
finish.  

Supply and installation of a module of four office desks with side cabinets on one side 
only, including assembly and all work necessary for proper operation.  

Supply and installation of a module of four office desks with side cabinets on one side 
only, including assembly and all work necessary for proper operation. 

Supply and installation of office desks with built-in drawer block, including assembly and 
all work necessary for proper operation. 

Supply and installation of office chairs, including assembly and all the work required for 
proper operation.  

Supply and installation of a three-seater reception desk, including assembly and all work 
necessary for its proper functioning.  

Supply and installation of three-seater armchairs, including all the work necessary for their 
proper functioning.  

Supply and installation of cabinets, including all the work necessary for their proper 
functioning.  

Supply and installation of a hospital bed, including assembly and all the work necessary 
for its proper functioning.  

Supply and installation of a coffee table, including assembly and all work necessary for its 
proper functioning.  

Supply and installation of PMR 60x60cm bathroom mirror, including fixing accessories and 
all work required for a perfect finish. Eq31

Supply and installation of a PMR washbasin tap, including fixing accessories and all the 
work required for a perfect finish. Eq32

Supply and installation of four modular office desks with dividers and side cabinets on 
both sides, including assembly and all work necessary for proper operation.  

Supply and installation of a module of six office desks, with separator and side cabinets, 
including assembly and all work necessary for proper operation.  

Stonework

- FURNITURE

Supply and installation of a Microwave, including all the work required for a perfect 
working order. Eq33
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17.2.1

ml 199,20

ml 11,70

ml 204,92Supply and installation of wall cladding on platbands using cement mortar to a thickness 
of 1:2, 80mm thick with a slope of 4% outwards, including all work necessary for a good 
finish.  

PEI 01

SOL 01

Supply and installation of thresholds and window sills using cement mortar to a thickness
of 1:2 20mm, window sills inclined outwards by 4%, including all work necessary for a good
finish.  
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